‘ MATERIAL TAKEOFF AND COST ESTIMAT
Project Title: R -
Project Update: - GUARANTEE
Location: - fam ESTIMATION
Bid Date/Time/Due: -
Bid Phase: Bidding
Scope of Work: Full
Project Type: Open Shop/Non Union
Client ID: -
Project ID: _
QUANTITIES | | MATERIAL LABOR |
srt | | DESCRIPTION | QuanTITY | WASTAGE | TOTAL QTY| UNIT [ COST/UNIT | TOTAL | UNIT HOURS [ COST/HR [ MANHOURS TOTAL |  TOTALCOST TRADE COST
03. CONCRETE $29,358
Labor/Hour $ 58.00
FORM WORK
1 Formwork For Pad Footing: F-1 319 0% 319 SF § 091 §$ 29.18 006 $ 5800 18 § 102§ 131
2 Formwork For Wall Footing: WF-1 453.0 0% 4530 SF $ 091 $ 414.09 006 $ 5800 249 § 1445 $ 1,859
3 Formwork For Thickened Slab Edge:T.S.E. 576 0% 576 SF § 091 §$ 5263 006 $ 5800 32§ 184§ 236
4 Formwork For 4" Concrete Slab On Grade 562 0% 562  SF § 091 §$ 5140 006 § 5800 31 ¢ 179§ 231
5 Formwork For Concrete Column: C2 106.9 0% 1069  SF § 091 §$ 97.69 006 § 5800 59 § 341§ 439
6 Formwork For Concrete Column: €3 584 0% 584  SF § 091 §$ 5338 006 § 5800 32 § 186 $ 240
7 Formwork For Concrete Beam: Tb 4447 0% 4447 SF § 091 §$ 406.44 006 § 5800 245 § 1418 1825
8 Formwork For Concrete Beam: B-1 222 0% 222 SF § 091 $ 2030 006 § 5800 12 § 7 $ 91
9 Formwork For Concrete Beam: B-2 152 0% 152 SF § 091 §$ 1388 006 § 5800 08 $ 48 $ 62
10 Formwork For Concrete Beam: B-3 217 0% 217 SF § 091 $ 19.86 006 § 5800 12§ 69 §$ 89
CONCRETE FOR F DATION
11 S-1 Plan Tag: F-1: Pad Footing Reinforced With 4#5 Top And Bottom Rebars Each way 09 8% 10 CY § 54842 § 52517 243 $ 5800 23§ 135 § 660
. p— a q 5 "
2 ;':;‘;:g' WFE: Footing Wi 2es S, 12 8% 121 o s 54842 § 660891 243 § 5800 23 8 1698 $ 8307
13 T.S.E: Thickened Slab Edge Reinforced With 1#5 Continuous Bottom Rebars 07 8% 08 CY § 54842 § 421.22 243 § 5800 19 § 108 $ 529
14 Concrete For Thickened Edge 16 8% 17 CY § 54842 § 946.13 243 $ 5800 42§ 243§ 1,189
CONCRETE FOR SLAB
15 4 Concret.e Slab On Grade Reinforced With 6X6/W1.4 X W1.4 W.W.F On 10 Mill 17830 59% 18722 SF s 275 8 514841 002 $ 5800 393 § 2280 § 7429
Vapor Barrier On Compacted Subgrade
CONCRETE FOR COLUMNS
16 Plan Tag: C2: Concrete Column Reinforced With 4#5 Vertical & 3#@8" 0.C Shear Ties 08 8% 09 CY § 54842 § 46822 243 $ 5800 21§ 120 § 589
17 Plan Tag: C3: Concrete Column Reinforced With 4#5 Vertical & 3#@8" 0.C Shear Ties 05 8% 05 CY § 54842 § 271.57 243 $ 5800 12§ 70 § 341
CONCRETE FOR BEAMS
18 Plan Tag: Concrete Beam Reinforced With 2#5 Top And Bottom Rebars 55 8% 59 Y § 54842 § 3,248.26 243 $ 5800 144§ 835 §$ 4,083
19 Plan Tag: B-1: Concrete Beam Reinforced With 2#5 Top And Bottom Rebars 03 8% 03 CY § 54842 § 157.58 243 $ 5800 07 § 40 $ 198
20 Plan Ta oncrete Beam Reinforced With 2#5 Top And Bottom Rebars 02 8% 02 CY § 54842 § 106.23 243 $ 5800 05 § 27 $ 134
21 Plan Tag: B-3: Concrete Beam Reinforced With 2#5 Top And Bottom Rebars 03 8% 03 CY § 54842 § 154.07 243 $ 5800 07 § 40 $ 194
22 8" X 8" Concrete Reinforced With 2#5 Horizontal Rebars For Window Sill Beam 07 8% 07 CY § 54842 § 399.16 243 $ 5800 18 § 103 § 502
04. MASONRY $23,938
Labor/Hour $ 58.00
UNIT MASONRY (CMU)
23 A-2 8" Thick Cmu Wall 1453.0 10% 15983 SF § 585 $ 9,350.06 013 $ 5800 2126 $ 12329 $ 21,679
24 Concrete Grout Filled For Cmu 39 10% 43 CY $ 38000 $ 1,647.92 243 $ 5800 105 $ 611 § 2,259
05. METALS $2,428
Labor/Hour $ 55.00
TRUSS CONNECTERS
25 Plan Tag : A : NVUCB-2 Connecter For Truss 6.0 0% 6.0 EA § 1999 $ 119.94 013 $ 5500 08 §$ 43§ 163
26 Plan Tag : B : NVSTA24 Connecter For Truss 750 0% 750 EA § 799 $ 599.25 013 $ 5500 98 § 536 § 1,136
27 s-3 NU-VUE Strap Ties For Wood Jack 340 0% 340 EA § 127§ 383.18 013 $ 5500 44§ 243§ 626
28 NU-VUE NVRT-18 Twisted Rafter Ties 1" X 18" Galv.14 70 0% 70 EA § 2164 $ 151.48 013 $ 5500 09 § 50 $ 202
STRUCTURAL HARDWARES
29 3/4" Dia X 6" Wedge Bolt With Nuts And Washers 120 0% 120 EA § 505 $ 60.60 006 $ 5500 08 §$ 42 $ 102
30 16D Nails 495.0 0% 495.0 EA § 022 §$ 10890 000 $ 5500 16 $ 91 $ 200
06. WOOD, PLASTICS AND COMPOSITES $63,309
Labor/Hour $ 60.00
KITCHEN MILLWORK
31 A2 2-0" Deep Kitchen Base Cabinetry 210 0% 210 LF § 31500 $ 6,615.00 065 $ 60.00 135 § 813 §$ 7428
32 1'-0" Deep Kitchen Wall Cabinetry 210 0% 210 LF § 28400 $ 5,964.00 065 $ 60.00 135 § 813 §$ 6,777
BATHROOM MILLWORK
33 1'-9" Deep Bathroom Base Cabinet 9.0 0% 9.0 LF § 31500 $ 2,835.00 065 $ 60.00 58 § 348 § 3183
CLOSET/PANTRY MILLWORK
34 1'-0" Deep Closet With Racks And Shelves 400 0% 400 LF § 21500 $ 8,600.00 060 $ 60.00 240 § 1440 $ 10,040
35 2'-0" Deep Pantry With Racks And Shelves 1.0 0% 1.0 LF § 41500 $ 4,565.00 065 $ 60.00 718 426 $ 4991
TRUSSES
36 S-2 Pre-Engineered Wood Truss @ 24" O.C. 2409.0 10% 2649.9 SF § 325 § 8,612.18 004 $ 60.00 1104 § 6625 $ 15,237
37 Girder Truss 788 10% 86.7 LF $ 625 $ 54175 006 $ 60.00 55§ 329 §$ 871
BRACING,BLOCKING
38 2" X 6" Wood Fascia 2256 10% 2482 LF § 166 $ 412.02 004 $ 60.00 89 § 536 $ 948
39 2" X 4" Yellow Pine Wood Lateral Bracing 1591 10% 1750 LF § 1m $ 194.21 004 $ 60.00 63§ 378 $ 572
40 2" X 4" Yellow Pine No.2 Wood Jack 200.7 10% 2208 LF § 1m $ 245.09 004 $ 60.00 79 § 477§ 722
41 5-2,5-3 2" X 4" X- Wood Bracing 1014 10% 1116 LF § 1m $ 12385 004 $ 60.00 40 § 241§ 365
42 2" X 4" Wood Sub Fascia 2256 10% 2482 LF § 1m $ 27551 004 $ 60.00 89 § 536 $ 812
43 2" X 4" Blocking At Gable End 724 10% 797 LF § 1m $ 8842 004 $ 60.00 29 § 172§ 260
44 2" X 4" Blocking Around Attic 34 10% 37 LF § 1m $ 413 004 $ 60.00 01§ 8§ 12
45 1" X 4" P.T. Wood Continuous Fire Stopper 165.0 10% 1815 LF § 137§ 248,66 003 $ 6000 58 § 348 $ 597
46 1" X 2" P.T. Wood Furring 2256 10% 2482 LF § 069 $ 171.26 003 $ 6000 72§ 432§ 603
47 (2)2" X 4" Blocking Around Attic Opening 5.0 10% 55 LF § 222§ 1231 007 $ 60.00 04§ 23 $ 36
SHEATHING
48 S-2 19/32" Thick Cdx Plywood Sheathing 2321.0 10% 2553.1 SF § 128 $ 3,267.97 004 $ 60.00 1098 $ 6587 $ 9,855
49 No.Of Sheets (4-0" X 8'-0") 73.0 0% 73.0 EA
50 8D Nails For Sheathing 10512.0 0% 10512.0 EA
$19,930
Labor/Hour $ 56.00
DAMP PROOFING AND WATERPROOFING
51 5-2,5-3 #30 Felt Paper 23220 10% 2554.2 SF § 080 $ 2,043.36 001 $ 56.00 170 § 954 $ 2,997
FLASHING AND SHEET METAL
52 Ridge Joint Metal Flashing 86.0 10% 946 LF § 402 $ 380.29 005 $ 56.00 44§ 249§ 629
53 Hip Joint Metal Flashing 782 10% 86.0 LF § 403 $ 346.66 005 $ 56.00 40 § 226 $ 573
54 Valley Metal Flashing 321 10% 353 LF § 403 $ 14230 005 $ 56.00 17 % 93 $ 235
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REF.
Sr# DESCRIPTION
55 3"X3", 26 Ga. Metal Eaves Drip
56 5- V Crimp Metal Roofing Panel System

DOORS AND FRAMES
Door Tag 1: Dimensions: 5-0"X6'-8", Door Type: French Door, Door Material:
Aluminum, Frame Material: Aluminum

Door Tag 2: Dimensions: 6'-0"X6'-8", Door Type: Sliding Glass Door, Door Material:
Aluminum/Glass, Frame Material: Aluminum

Door Tag 3: Dimensions: 3-0"X6'-8", Door Type: Swing Door, Door Material: Steel,
Frame Material: Wood

Door Tag 4: Dimensions: 2'-8"X6'-8", Door Type: Swing Door, Door Material: Wood,
Frame Material: Wood

Door Tag 5: Dimensions: 2'-6"X6'-8", Door Type: Swing Door, Door Material: Wood,
Frame Material: Wood

Door Tag 6: Dimensions: 6'-0"X6'-8", Door Type: Bi-Fold Door, Door Material: Wood,
Frame Material: Wood

Door Tag 7: Dimensions: 4-0"X6'-8", Door Type: Bi-Fold Door, Door Material: Wood,
Frame Material: Wood

Door Tag 8: Dimensions: 3'-0"X6'-
Frame Material: Wood

Door Tag 9: Dimensions: 2'-8"X6'-8", Door Type: Bi-Fold Full Louver Door, Door
Material: Wood, Frame Material: Wood

Door Tag 10: Dimensions: 2'-0"X6'-8", Door Type: Bi-Fold Door, Door Material: Wood,
Frame Material: Wood

Door Tag 11: Dimensions: 9'-0"X8"-0", Door Type: Garage Door, Door Material: Steel,
Frame Material: Steel

", Door Type: Bi-Fold Door, Door Material: Wood,

Window Tag A: Dimensions: 12'-10"X 6'-2" Window Type: Horizontal, Window
Material: Aluminum And Glass, Product Series: Mg-300

Window Tag B: Dimensions: 6'-2"X 5'-3" Window Type: Horizontal, Window Material:
Aluminum And Glass, Product Series: Mg-300

Window Tag C: Dimensions: 4'-5"X 4'-2" Window Type: Horizontal, Window Material:
Aluminum And Glass, Product Series: Mg-300

Front Elevation Glazing

ATTIC ACCESS
24" X 36" Attic Access

DRY WALLS
EXTERIOR WALL- 8" CMU Wall
1 Layer Of 1/2" Gypsum Wall Board

Number Of Sheets( Assume Size 4' X 8')
Screw

Adhesive

Tapping

1 Layer Of 1/2" Type Gypsum Wall Board For Garage Walls
Number Of Sheets( Assume Size 4' X 8')
Screw
Adhesive
Tapping
Glass Mat Gypsum Backer Board For Shower Areas
Number Of Sheets( Assume Size 4' X 8')
Screw
Adhesive
Tapping
Moisture Resistant Gypsum Board For Wet Areas
Number Of Sheets( Assume Size 4' X 8')
Screw
Adhesive
Tapping
1" X 2" P.T Wood Furring Strips @16" O.C. (Wall Lf= 232.3)
R-4.1 Insulation
Blocking For Wall Mounted Fixtures
Sealant Around Door Penetrations
Caulking Around Window Penetrations
Sealants

INTERIOR WAI
(1) Layer Of 1/2" Gypsum Wall Board On Both Sides

Number Of Sheets( Assume Size 4' X 8')

Screw

Adhesive

Tapping

Glass Mat Gypsum Backer Board For Shower Areas
Number Of Sheets( Assume Size 4' X 8')
Screw
Adhesive
Tapping
Moisture Resistant Gypsum Board For Wet Areas
Number Of Sheets( Assume Size 4' X 8')
Screw
Adhesive
Tapping
3-5/8" 25 Ga. Metal Studs @16" 0.C. W/ 1-Top And 1-Bottom Runner (Wall Lf=
217.3)
Blocking For Wall Mounted Fixtures
Sealants

Wall Tiles: Ceramic Tiles

1/2" Gypsum Wall Board Ceiling
Number Of Sheets( Assume Size 4' X 8')
Screw
Adhesive
Tapping
1/2" Type "X" Gypsum Wall Board Garage Ceiling
Number Of Sheets( Assume Size 4' X 8')
Screw
Adhesive
Tapping
1/2" Thick Exterior Grade CDX Plywood Sheathing On Porch Ceiling
No.Of Sheets (4'-0" X 8'-0")
8D Nails For Sheathing

2580

23220

190.2

961.0
300
14415
300
4204
3130

469.5
98
1369
1170
37
1755
37
512
2370

3555
74
103.7
1628.0
1628.0
230
193.0
133.0
9280

3780

1446.0
452
2169.0
452
632.6
168.0

2520
53
735
740
23
3330

10%

10%

08. OPENINGS

2838

25542

0% 10
0% 10
0% 10
0% 10
0% 10
0% 10
0% 10
0% 10
0% 10
0% 10
0% 10
0% 10
0% 20
0% 30
0% 1902
0% 10
09. FINISHES

10%

10%

10%

10%

10%
10%
10%
10%
10%
10%

10%

10%

10%

10%

10%
10%

10%

10%

10%

10%

1057.1

1287

2607

17908
1790.8
253
2123
1463
10208

24629

2508

17446

66.0
954.8

4158

15906

1848

814

LF

$

$

$

$

$

S

$

$

$

B

“

| auanTiTy T wasTAGE | TOTAL QTY| UNIT [ COST/UNIT |

MATERIAL
TOTAL
153 § 43421
398 §$ 10,165.72

5250.00

1,600.00

635.00

635.00

635.00

975.00

800.00

450.00

635.00

595.00

1,850.00

2,520.00

1,260.00

672.00

34.00

350.00

134

134

134

134

148
040
200

040
040

134

134

134

289

2.00
040

5.15

172

172

125

B Y

-

“ e e

“

“ e

5,250.00

1,600.00

635.00

635.00

635.00

975.00

800.00

450.00

635.00

595.00

1,850.00

2,520.00

2,520.00

2,016.00

6,468.16

350.00

141651

461.36

17246

34934

2,650.38
716.32
50.60
84.92
58.52
408.32

3,300.29

12234

336.07

5,041.89

132.00
381.92

214137

2,73583

317.86

101.75

| UNIT HOURS | COST/HR | MANHOURS |

002 $ 5600

2.00

240

2.00

0.03

0.03

0.02
0.01
0.02

0.01
0.01

0.03

0.02
0.01

0.03

56.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

52.00

60.00

60.00

60.00

60.00

60.00
60.00
60.00

60.00
60.00

60.00

60.00
60.00

60.00

60.00

60.00

60.00

57

40

40

20

20

20

24

20

20

20

36

80

94

75

297

336

109

41

83

358
254
05

10
6.8

29

80

553

=]
64

55

26

$

L VN

o

TOTAL
318

45771

487

390

1543

2017

657

246

497

2,149
1,526

4,699

174

479

3318

382

2,345

2,834

329

155

| TotALcost

$

REMARKS Tl

RADE COST

752

14,743

Labor/Hour $  52.00
$ 5458
$ 1,808
$ 739
$ 739
$ 739
$ 1,100
$ 904
$ 533
$ 739
$ 699
$ 2,037
$ 2936
$ 3,007
$ 2,406
$ 8011
$ 402

Labor/Hour $  60.00
$ 3433
$ 1,118
$ 418
$ 847
$ 4799
$ 2242
$ 81
$ 170
$ 117
$ 817
$ 7,999
$ 297
$ 815
$ 8360
$ 211
$ 764
$ 4,486
$ 5,570
$ 647
$ 257

$32,257

$118,109
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124
125
126
127
128
129
130
131

132
133
134
135
136

137
138
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140
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142
143

145
146

147
148
149

150
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154
155
156
157
158
159
160
161

162
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165
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A2

P-1

REF.
Sr# DESCRIPTION
93 1" X 2" P.T Wood Furring Strips @16" O.C. (Wall Lf= 215)
9 R-30 Batt Or Blown Insulation
95 R-19 Batt Or Blown Insulation
9% Paint On Gypsum Wall Board Ceiling
97 Stucco Over 1/2" Exterior Grade CDX Plywood Sheathing On Porch Ceiling
98 Sealants
99 Garage Concrete Flooring w/ 1/8" Slope
100 Laundry Tile Flooring
101 Kithcen+Dinning Room Carpet Flooring
102 Pantry Carpet Flooring
103 A/C Area Flooring
104 A2 Living Room Lobby Carpet Flooring
105 Bedroom #1 Carpet Flooring
106 Bedroom #2 Carpet Flooring
107 Bedroom #3 Carpet Flooring
108 Closets Carpet Flooring
109 Master Bedroom Carpet Flooring
110 Bathroom Tile Flooring
111 Master Bathroom Tile Flooring
112 Porch Carpet Flooring
BASE AND TRIMS
113 4" High Gypsum Veneer Base Board
114 A2 4" High Bathroom Base Board: Ceramic Tile Base Board
PAINTS AND COATINGS
115 A2 Paint On Gypsum Board Walls (1 Primer Coat+2 Paint Coats)
EXTERIOR FINISHES
116 5/8" Stucco Finish
117 A3 1'-4" Wide Stucco Soffit Over Metal Lath
118 4" Continuous Screen Vent With Opening Min. 1/16" And Max 1/4"
119 2" X 6" Wood Fascia
120 2" X 4" Wood Sub-Fascia
| MisceLLaNEous Fskes |
121 A2 Paint On Door Trims
122 Paint On Wooden Doors
123 Paint On Steel Doors

TOILET, BATH AND LAUNDRY ACCESSORIES
18" Grab Bar

24" Grab Bar

36" Grab Bar

Tissue Paper Dispenser

Paper Towel Dispenser

Soap Dispenser

2'-6" Wide Bathroom Mirror

5'-9" Wide Bathroom Mirror

Washing Machine

Dryer

Refrigerator

Dishwasher

Kitchen Range With Hood

BACKSPLASH
4" High Tile Backsplash At Kitchen
4" High Tile Backsplash At Bathroom

COUNTERTOP
1'-9" Wide Bathroom Counter Top ( No of Lavatory Openings= 3, No. of Faucet
openings= 3)

2-0" Wide Kitchen Counter Top ( No of Double Compartment Sink= 1, No. of Faucet
openings=1)

KITCHEN ISLAND

Kitchen Island

PLUMBING PIPES
Water Pipes
3/4" Dia Cold Water Pipe
1/2" Dia Cold Water Pipe
1" Dia Cold Water Pipe
1/2" Dia Hot Water Pipe
1" Dia Water Service Pipe

Sanitary Pipes

1-1/2" Dia Sanitary Pipe
2" Dia Sanitary Pipe

3" Dia Sanitary Pipe

PLUMBING PIPE JOINTS

Domestic Water Joints

1" X 1" X 1/2" Dia Tee Joint

1" X 1" X 3/4" Dia Tee Joint

1" X 3/4" X 3/4" Dia Tee Joint
1/2" Dia Elbow 45* Joint

1/2" Dia Elbow Joint

1/2" X 1/2" X 1/2" Dia Tee Joint
3/4" Dia Elbow 45* Joint

3/4" Dia Elbow Joint

3/4" X 1" X 3/4" Dia Tee Joint
3/4" X 3/4" X 1/2" Dia Tee Joint
3/4" X 3/4" X 3/8" Dia Tee Joint
3/8" Dia Elbow Joint

Sanitary Joints

1-1/2" Dia Elbow Joint

2" Dia Elbow Joint

2" Dia Elbow 45* Joint

2" X 2" X 1-1/2" Dia Wye-Com Joint
2" X 2" X 2" Dia Wye Joint

2" X 2" X 2" Dia Wye-Com Joint

1688.0
2420
1446.0
1614.0
740
100

168.0
300
2930
320
9.0
305.0
116.0
1140
1240
1240
1940
390
66.0
740

473.0
410

4717.0

1900.0
3352
2580
2580
2580

386.0
70
20

20
40
6.0
20
20
20
10
10

10
10
10
10
10

210
83

96
66
63
162
24

13
76
115

N
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10%
10%
10%
10%
10%
10%

10%
10%
10%
10%
10%
10%
10%
10%
10%
10%
10%
10%
10%
10%

10%
10%

10%

10%
10%
10%
10%
10%

10%
0%
0%

0%
0%
0%
0%
0%
0%
0%
0%

0%
0%
0%
0%
0%

0%

0%

0%

10%
10%
10%
10%
10%

10%
10%
10%

0%
0%
0%
0%
0%
0%
0%
0%
0%
0%
0%
0%

0%
0%
0%
0%
0%
0%

1856.8
266.2
15906
17754
814
11.0

1848
330
3223
352
99
SEBS
1276
1254
1364
1364
2134
429
726
814

5203
45.1

51887

2090.0
3688
2838
2838
2838

4246
70
20

10. SPECIALTIES

20
40
6.0
20
20
20
10
10

10
10
10
10
10

12. FURNISHING

210
83

127
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| auanTiTy T wasTAGE | TOTAL QTY| UNIT [ COST/UNIT |

MATERIAL
TOTAL
148 $ 2,748.06
080 $ 212,96
060 $ 954.36
076 $ 1,349
718 $ 58445
040 $ 440
243§ 449.06
530 $ 17490
305 § 983.02
305 § 107.36
243§ 24.06
305 $ 1,023.28
305 § 389.18
305 § 38247
305 § 416.02
305 § 416.02
305 § 650.87
530 $ 22737
530 $ 384.78
305 § 24827
379 §$ 1,971.94
623 §$ 280.97
076 $ 394341
718 $ 15,006.20
718 $ 2,647.76
484 § 1373.59
166 $ 471.11
111§ 315.02
045 $ 191.07
3292 § 23044
3292 § 65.84

30.00
29.00
34.00
21.50
43.00
158.00
117.00
291.00

1,825.00
3,325.00
1,750.00
1,775.00
2,325.00

9.00
9.00

53.50

53.50

1,890.00

625
645
6.05

6.05

9.85
1135
13.10

63.50
63.50
82.00
70.00
70.00
80.00
77.00
77.00
82.00
82.00
82.00
75.00

41.00
41.00
41.00
63.50
63.50
63.50

B PRI

QIS
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PN B

B P

NN

60.00
116.00
204.00

43.00

86.00
316.00
117.00
291.00

1,825.00
3,325.00
1,750.00
1,775.00
2,325.00

189.00
7470

749.00

1,926.00

1,890.00

660.00
468.27
417.87
1,149.39
157.92

140.86
948.86
1,657.15

127.00
127.00
82.00
70.00
1,680.00
560.00
154.00
154.00
82.00
246,00
82.00
75.00

41.00
1,107.00
615.00
63.50
63.50
127.00

| UNIT HOURS | COST/HR | MANHOURS |

0.02
0.02
0.02
0.02
0.08
0.01

0.03
0.05
0.04
0.04
0.03
0.04
0.04
0.04
0.04
0.04
0.04
0.05
0.05
0.04

0.04
0.13

0.02

0.08
0.08
0.13
0.04
0.04

0.02
053
053

033
035
040
033
0.50
0.80
053
133

0.13
0.13

0.1
0.1
013
0.1
013

022
027
030

021
021
021
0.16
0.16
021
0.16
0.16
021
021
021
021

024
032
032
047
047
047

B T Y R

LABOR
60.00 371
60.00 62
60.00 371
60.00 412
60.00 64
60.00 0.1
60.00 50
60.00 17
60.00 143
60.00 16
60.00 03
60.00 149
60.00 57
60.00 56
60.00 6.0
60.00 6.0
60.00 95
60.00 23
60.00 38
60.00 36
60.00 187
60.00 56
60.00 1105
60.00 165.1
60.00 29.1
60.00 377
60.00 102
60.00 102
60.00 6.8
60.00 37
60.00 11

51.00
51.00
51.00
51.00
51.00
51.00
51.00
51.00

52.00
52.00
52.00
52.00
52.00

52.00
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52.00

52.00

62.00
62.00
62.00
62.00
62.00

62.00
62.00
62.00

62.00
62.00
62.00
62.00
62.00
62.00
62.00
62.00
62.00
62.00
62.00
62.00

62.00
62.00
62.00
62.00
62.00
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07
14
24
07
10
16
05
13

27
11

80

39

19
82
88

20.1
EEl

32
227
382
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02
02
38
15
03
03
02
06
02
02

02
86
48
05
05
09
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TOTAL
2228
372
2,224
2471
386
4

303
105
857

94

16
892
339
333
363
363
567
136
231
216

1,124
338

6,631

9,907
1,748
2,265
613
613

1,069

201

197
1,405
2,369

TOTAL COST

REMARKS

TRADE COST

4976
585
3178
3,821
970

9

B

752
280
1,840
201
40
1915
728
716
779
779
1218

616
465

B P

3,096

$ 10,575

24913
4,396
3,638
1,084

928

[ TN

$ 599
$ 453
$ 129

Labor/Hour

137

G n e s e

Labor/Hour $ 52.00

2,033
BEER
1,958
1,983
2532

“ e

Labor/Hour

$ 331
$ 131
$ 1,165
$ 2995
$ 2,091

Labor/Hour

1,400
977
962

2398
363

B

$ 2,354
4,026

“

153
153

1918
652
174
174

B A

R

$12,040




182
183
184
185
186
187
188

189
190
191
192
193
194
195
196

197

198
199

200
201
202
203

205
206
207
208

209

210

211

212
213
214
215

216
217
218
219
220
221
222
223

224
225
226
227
228
229

230
231
232
233
234
235

236
237
238
239
240
241
242
243

245

M-1

HVAC DUCTS
4" Dia Duct
6" Dia Duct
7" Dia Duct
8" Dia Duct
10" Dia Duct
12" Dia Duct
14" Dia Duct

DUCT TRANSITION

10" X 10" Duct Transition

10" X 8" X 6" X 6" Duct Transition
12" X 12" Duct Transition

14" X 14" Duct Transition

6" X 6" Duct Transition

7" X 7" Duct Transition

7" X 8" X 6" Duct Transition

8" X 8" Duct Transition

HVAC PIPE/INSULATION

4" Pvc Sleeve Underground For Refrigeration
7/8" Gas Pipe W/ 3/4" Thick Insulation
3/8" Refrigeration Pipe W/ 3/4" Thick Insulation

Return Air Grille
12" X 12" Return Grille
14" X 14" Return Grille

Supply Diffuser

10" X 8" Supply Diffuser, Ceiling Type, 133 Cfm
10" X 8" Supply Diffuser, Ceiling Type, 140 Cfm
10" X 8" Supply Diffuser, Ceiling Type, 150 Cfm
10" X 8" Supply Diffuser, Ceiling Type, 170 Cfm
12" X 10" Supply Diffuser, Ceiling Type, 190 Cfm
14" X 8" Supply Diffuser, Ceiling Type, 226 Cfm
6" X 4" Supply Diffuser, Ceiling Type, 40 Cfm

6" X 6" Supply Diffuser, Ceiling Type, 50 Cfm

8" X 6" Supply Diffuser, Ceiling Type, 67 Cfm

EQUIPMENT

A/C #2, 4 Ton, Voltage: 1-60-240, Total Capacity (Btu/Hr): 48000, Manufacturer:
Rheem, Sens Capacity (Btu/Hr): 36000, C.F.M Supply: 1276, Seer/Eer: 16, Heating
Capacity: 16

Exhaust Fan, Brand: Nutone, Mod: 696, Rpm: 1600, Amps: 0,76A, Voltage: 115V,
1Ph/60Hz, Cfm: 50

Master Bath Exhaust Fan, Brand: Panasonic, Mod: Fv-08Vqm, Rpm: 815, Amps: 0,76A,
Voltage: 120V/1Ph/60Hz, Cfm: 50

Back Draft Damper
Programmable Thermostat

Insulated Round Collar With Manual Volume Damper
Roof Cap

1/2" Emt Conduit

1/2" CONN S5 STL - EMT

1/2" COUPLING SS STL - EMT

1/2" 1-H STRAP - EMT - STEEL
4X11/2" SQ BOX COMB KO

4"5Q BLANK COVER

#8 TO #10 X 7/8 PLAS ANCHOR (3/16)
#10 X 1 P/H SELF-TAP SCREW

3/4" Emt Conduit
3/4" CONN SS STL - EMT
3/4" COUPLING SS STL - EMT
3/4" 1-H STRAP - EMT - STEEL
#8 TO #10 X 7/8 PLAS ANCHOR (3/16)
#10 X 1 P/H SELF-TAP SCREW

2" Emt Conduit
2" CONN S5 STL - EMT
2" COUPLING SS STL - EMT
2" 1-H STRAP - EMT - STEEL
#8 TO #10 X 7/8 PLAS ANCHOR (3/16)
#10 X 1 P/H SELF-TAP SCREW

2110, 1#10 Gnd, Cu Wire, Service For A/C Compressor
2112, 1#12 Gnd, Cu Wire, Service For Receptacles
2112 Cu Wire, Service For Receptacles

2114 Cu Wire, Connection For Lighting

2114, 1#14 Gnd, Cu Wire, Service For Lighting

216, Cu Wire, Service For Ahu

4#6, Cu Wire, Service For Range

3#2/0, Cu Wire For Panels

#4/0 Grounding Conductor
8' Length X 5/8" Dia Grounding Rod
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10%
10%
10%
10%
10%
10%

0%
0%
0%
0%
0%
0%
0%
0%

10%
10%
10%

0%
0%

0%
0%
0%
0%
0%
0%
0%
0%
0%

0%

0%

0%

0%
0%
0%
0%

10%
0%
0%
0%
0%
0%
0%
0%

10%
0%
0%
0%
0%
0%

10%
0%
0%
0%
0%
0%

10%
10%
10%
10%
10%
10%
10%
10%

10%
0%

O s NwWwrN o s o

Y ) 7S] I

R R R

B

“

B R R R

S

© e e e

B R R R A

“

283
3.14
859
3.96
459
5.55
675

45.00
35.00
50.00
55.00
35.00
40.00
40.00
40.00

29.50
6.55
3.16

125.00
125.00

176.00
176.00
176.00
176.00
176.00
176.00
165.00
165.00
165.00

3,575.00

185.00

12936

77.00
101.46
122.00

79.21

118

3.89

065
041
027
0.15
023
085
1.70
6.03

0.80
3550
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46.70
99.27
155.23
173.82
142,60
100.53
39.12

45.00
35.00
300.00
110.00
105.00
280.00
40.00
240.00

811.25
180.13
86.90

625.00
250.00

176.00
176.00
176.00
352,00
176.00
176.00
165.00
165.00
165.00

3,575.00

185.00

129.36

154.00
101.46
1,220.00
158.42

1813.19

103.84

256.74

3193
31532
102.10

60.19
147.97

3740

74.80
397.98

17.49
71.00

0.05
0.06
0.07
0.09
0.11
0.16
0.17

040
040
040
0.50
040
040
040
040

033
0.10
0.10

036
044

0.57
0.57
0.57
0.57
0.57
0.57
0.50
0.50
0.50

0.10

0.02
0.02
0.01
0.01
0.02
0.02
0.05
0.08

0.02
151
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62.00
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62.00
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08
20
32
39
55
29
10

04
04
24
10
12
28
04
24

92
28
26

18
09

06
06
06
11
06
06
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20
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15
25
100
15

105.2

55

66

12
16.8
54
49
120
11
22
55
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122

172
162

124

124

90
155
620

90

6,523

338

1,041
337
302
742

134
339

187

Labor/Hour

$ 62.00
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416

449
172
179
454

65
389

1379
352
249

738
305

21
21
21
423
21
21
196
196
196

5212

309

253

256
1,840
249

Labor/Hour $ 62.00
$ 8336
$ 442
$ 666
$ 106
$ 1357
$ 439
$ 362
$ 890
$ 105
$ 209
$ 737
$ 38
$ 258

- QUANTITIES ] [ MATERIAL LABOR |
Sr# ) DESCRIPTION | auanTiTy T wasTAGE | TOTAL QTY| UNIT [ COST/UNIT | TOTAL | UNITHOURS [ COST/HR| MANHOURS |  TOTAL |  TOTALCOST REMARKS __ TRADE COST
168 2"X 2" X 2" X 2" Y-Cross Joint 1 0% 1 EAS 6350 § 63.50 047 $ 6200 05§ 29§ %3
169 3" Dia Elbow 45* Joint 5 0% 5 EAS 7200 § 36000 049 $ 6200 24§ 150 § 510
170 3" Dia Elbow Joint 4 0% 4 EAS 7200 § 288.00 049 $ 6200 19§ 120 § 408
171 3"X 2" X 3" Dia Wye Joint 1 0% 1 EAS 8650 § 86.50 073 $ 6200 07§ 458 132
172 3"X 3" X 2" Dia Wye Joint 1 0% 1 EAS 8650 § 86.50 073 $ 6200 07§ 458 132
173 3"X 3" X 2" Dia Wye-Com Joint 5 0% 5 EAS 850 § 432550 073 $ 6200 36§ 25 § 658
174 3"X 3" X 3" Dia Wye Joint 3 0% 3 EAS 8650 § 25950 073 $ 6200 22§ 135 § 395
175 3/4" Hose Bib 3 0% 3 EAS 8550 § 256.50 100 $ 6200 30 § 186§ 443
176 Cleanout 3 0% 3 EA S 25100 $ 753.00 100 § 6200 30 § 186 $ 939
177 Lavatory 3 0% 3 EAS 69000 § 2,07000 200 $ 6200 60 § 372§ 2,442
178 Sink 2 0% 2 EA$ 61500 § 1,230.00 286 $ 6200 57§ 354§ 1,584
179 Double Compartment Kitchen Sink 10 0% 10 EAS 64500 § 645.00 286 $ 6200 29§ 177§ 822
180 Water Closet 2 0% 2 EA S 102500 § 2,05000 276 $ 6200 55§ 342§ 2392
181 Bath Tub 2 0% 2 EA § 280000 $ 5,600.00 400 $ 6200 80 $ 49 $ 6,09

$17,117

$50,782




- [ QUANTITIES 1T MATERIAL I LABOR

Sr# DESCRIPTION QUANTITY | WASTAGE | TOTALQTY | UNIT | COST/UNIT | TOTAL | UNITHOURS [ COST/HR| MANHOURS |  TOTAL |  TOTALCOST REMARKS __ TRADE COST
LOW VOLTAGE AND OTHER ELECTRICAL DEVICES
246 Smoke Detector 4 0% 4 EA § 12300 $ 492,00 129 § 6200 52 $ 320 $ 812
247 Combination Of Smoke/Carbon Monoxide Detector 1 0% 1 EA § 5900 $ 59.00 033 $ 6200 03§ 21§ 80
248 Garage Door Push Button 1 0% 1 EA § 4000 $ 40.00 133 $ 6200 13§ 83 $ 123
RECEPTACLES
249 110V Duplex Receptacle 35 0% 35 EA § 4200 $ 1,470.00 140 $ 6200 490 $ 3040 $ 4510
250 110V Duplex Receptacle, Ground Fault Circuit Interrupter 7 0% 7 EA § 7300 $ 511.00 190 $ 6200 133 § 825 §$ 1336
251 110V Duplex Receptacle, Ground Fault Circuit Interrupter, Weather Proof 6 0% 6 EA § 7506 $ 45036 215 $ 6200 129 $ 800 $ 1,250
252 220V Special Purpose Receptacle 2 0% 2 EA § 4550 $ 91.00 140 $ 6200 28 $ 174§ 265
253 E-1 Single Receptacle Outlet, 20A 4 0% 4 EA § 4200 $ 168.00 140 $ 6200 56 $ 347§ 515
SWITCHES
254 Single Pole Switch 28 0% 28 EA § 3750 $ 1,050.00 140 $ 6200 392 § 2432 § 3482
255 Three Way Switch 2 0% 2 EA § 3550 $ 71.00 160 $ 6200 32 § 198 § 269
256 Ceiling mount Light Fixture 10 0% 10 EA § 28000 $ 2,800.00 160 $ 6200 160 $ 992 $ 3792
257 Fan With Light 2 0% 2 EA § 73500 $ 1,470.00 200 $ 6200 40 $ 248§ 1718
258 Fluorescent Lamp 1 0% 1 EA § 16500 $ 165.00 120 $ 6200 12 § 74 $ 239
259 Pendant Mount Light Fixture 3 0% 3 EA § 18000 $ 540.00 100 $ 6200 30 $ 186 $ 726
260 Recessed Spot Light 26 0% 26 EA § 30000 $ 7,800.00 160 $ 6200 416 $ 2579 $ 10,379
261 Wall Mounted Light Fixture 4 0% 4 EA § 25300 $ 1,012.00 100 $ 6200 40 $ 248§ 1,260
262 Non-Fused Disconnect Switch For Ac 1 0% 1 EA § 8550 $ 85.50 250 $ 6200 25 $ 155§ 241
263 Non-Fused Disconnect Switch For Condensing Unit 1 0% 1 EA § 8550 $ 85.50 250 $ 6200 25 $ 155§ 241
264 Non-Fused Disconnect Switch For Panel 1 0% 1 EA § 8550 $ 85.50 250 $ 6200 25 $ 155§ 241
265 200A Non-Fused Disconnect Switch 1 0% 1 EA § 53500 $ 535.00 615 § 6200 62 $ 382 § 917
ELECTRICAL METER
266 Electrical Meter, 200A, 22Kaic 1 0% 1 EA § 39000 $ 390.00 091 $ 6200 09 § 56 $ 446
EECTRICAL PANEL
267 Electrical Panel, 200A, 22Kaic 1 0% 1 EA § 132500 $ 1,325.00 29 $ 6200 30 § 184§ 1,509
268 New Cat-V Cabinet (Nema 3R) 1 0% 1 EA § 54295 § 542.95 400 $ 6200 40 $ 248 $ 791
269 New Tel Cabinet (Nema 3R) 1 0% 1 EA § 54295 § 542.95 400 $ 6200 40 $ 248 $ 791
MISCELLENEOUS
270 Exhaust Fan 2 0% 2 EA § 36500 $ 730.00 142 $ 6200 28 § 176 $ 906

EARTH WORK

Labor/Hour

EXCAVATION
271 Excavation For Pad Footing: F-1 (3'-0" Deep) 20 0% 20 Y $ - 292 $ 56.00 58 $ 327 §$ 327
272 Excavation For Wall Footing: WF-1 (1'-0" Deep) 1n2 0% 1n2 cy $ - 292 $ 56.00 326 $ 1825 $ 1,825
273 A1 Trench For 1" Water Service Line 747 0% 747 LF $ - 003 $ 56.00 22 $ 125 § 125
274 Trench For 3" Sanitary Line 644 0% 644 LF $ = 003 $ 56.00 19 § 108 $ 108
275 10'-0" Utility Easement 7230 10% 7953 SF $ - 005 $ 56.00 398 § 2227 $ 2,227

Labor/Hour

LANDSCAPING AND PLANTING

TREES
276 A.bbrevatlun:.!]vl, SCIEn(IﬁE Name: Quercuc Virginiana, Common Name: Live Oak, 30 0% 30 EAS 24300 § 729,00 320 § 5600 96§ 538 ¢ 1,267

Size:12'-0" High X 4'-0" Diameter

Al ion:Qv2, Scientific N 3 irgini : L
277 .bbrevlatlnon.Qv ,Slcle:m.lc ame: Quercuc Virginiana, Common Name: Live Oak, 30 0% 30 EA S 24300 § 72900 320 § 5600 9% § 53§ 1,267

Size:10'-0" High X 4'-0" Diameter

L1 $ 56.00

SHRUBS & GRASS $ 56.00
278 Green Space Water Tolerant Bahia Grass 45380 10% 4991.8 SF § 084 § 4,193.11 002 $ 56.00 799 §$ 4473 § 8,666
279 f‘ci::hnuflc Name: Podocarpus Macrophylus, Common Name: Podocarpus, Size:1' - - =N oo . - 08| p— -
280 Scientific Na.me: f:h:yst?balanus Icacao"Red Tip", Common Name: Red-Tipped 240 0% 240 EA S 5250 § 126000 030 § 5600 72 % 403§ 1,663

Cocoplum, Size:1'-6" High

PAVEMENTS & SIDEWALKS
281 fi";[:rl:l:k(:uncrele Drive Way Reinforced With 6" X 6" W.W.M Over 6" Compacted 5740 5% 602.7 SF s 320 § 192864 005 § 5600 283§ 1586 § 3515
282 Isolation Joints For Driveway 855 10% 94.1 LF § 014 $ 1317 001 $ 56.00 09 § 53 $ 66
283 5' Wide Sidewalk 1011.0 10% 1121 SF § 320 $ 3,558.72 005 $ 56.00 523 § 2927 § 6,486
284 Al Concrete A/C Pad 90 5% 95 SF § 320 § 30.24 005 $ 56.00 04§ 25 $ 55
285 Temporary Construction Entrance Stabilized Entry/Exit Pad 1740 10% 1914 SF § 134§ 256.48 001 $ 56.00 23§ 129 § 385
286 6'-7" Dia Sandstock Pile 10 0% 10 EA § 1320 § 13.20 001 $ 56.00 00 § 0 $ 13
287 6'-7" Dia Topsoil stock Pile 10 0% 10 EA § 1320 § 13.20 001 $ 56.00 00 § 0 $ 13
288 1:1In Slope Proposed Berm (6" High From Grade) 3798 10% 4178 LF § 050 $ 208.90 005 $ 56.00 192 § 1076 $ 1,285

SITE IMPROVEMENTS
289 Type-Ill Silt Fence As Per FDOT Index No.102 4115 10% 4527 LF § 101§ 457.18 001 $ 56.00 59 § 330 $ 787
290 o1 Type-IV Silt Fence 388 10% 27 LF § 101§ 4311 001 $ 56.00 06 $ 31 $ 74
291 2 1/2" Dia Softwood Post (3'-0" High) 68.0 0% 68.0 EA § 2200 $ 1,496.00 040 $ 56.00 272 § 1523 $ 3,019
292 4" Dia Softwood Post For Fence (5-0" High) 40 0% 40 EA § 3500 $ 140.00 040 $ 56.00 16 $ 0 § 230

Labor/Hour

WATER UTILITIES

293 A-1 1" Water Service Line 747 10% 82.1 LF $ 900 $ 739.20 017 $ 56.00 143 § 800 $ 1,540
294 3" Sanitry Line Connected To Existing Sewer Line 64.4 10% 709 LF $ 1310 $ 928.29 030 $ 56.00 214§ 1,198 $ 2127
295 2'-8" X 2'-4" Catch Basin w/ Grate 1.0 0% 1.0 EA § 35500 $ 355.00 308 $ 56.00 31§ 172§ 527
Material Cost $ 274,155
Labor Cost $ 181,901
Sub Total $ 456,055 $ 456,055
" Material Cost Profit 10% $ 45,606 $ 45,606
\ = Labor Cost Over Head 10% $ 45,606 $ 45,606
Insurance 0% $ - $ -
Taxes 0% $ - $ -
' Contingencies 5% s 22,803 s 22,803
Net Total $ 570,069 $ 570,069

Notes for Clients

THIS EXCEL STATEMENT IS EDITABLE AND CAN BE MODIFIED AS REQUIRED.

CHANGE IN PERCENTAGES WILL CHANGE THE AMOUNT REFLECTING OF RESPECTIVE HEAD.

INSURANCE AND TAXES PERCENTAGES NEEDS TO BE ADDED.

PRICES OF LABOR AND MATERIALS ARE TAKEN FROM ONLINE MARKET RESOURCES AND CAN DIFFER FROM LOCAL VENDOR/SUPPLIER, RESPECTED CLIENTS ARE ADVISED TO DOUBLE CHECK TO MAKE SURE THE BID IS COMPETITIVE.




